Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 27

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Titie of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: $29,456.16

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181
Submission Date:
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CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TC SUBCONTRACTOR CERTIFICATION

Original (Department)

Furnish the supplies andfor services described below in conformance with conditions set forth herein and in your offer

Ly Pl
SIGNATURE

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
10/16/2006 9534 27 34535 50067181 A 1
DELIVER TO: 84-A05 ORDERED FROM:
AOS FHP TECTONICS CORP.
BUREAU OF HIGHWAYS 8725 W. HIGGINS ROAD
30 NLASALLE ST - STE 400 CHICAGO, IL 60631
CHICAGO ILLINOIS 60602-2570
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: JAMES BRACEWELL 744-3106
PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES
BLANKET RELEASE
THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534
THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: 204
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, 1L
. —
Line Line COMMODITY INFORMATION QUANTITY UOM cosT TOTAL COST
1 1 96819 29.456.16 usD 4.00 20,456.16
JOB ORDER CONTRAGT - REHABILITATION OF STRUCTURES
06-84-7-033; ALBANY PARK COMMUNITY IDENTIFIERS
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 006 0154 0842145 0008 220540 TEO4  000000CO 000000 00000 0000 29.456.16
I ] SHIPMENT TOTAL: 20,456.16
RELEASE TOTAL: 20,456.16
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Payment on this order will be made upor receipt of an original vendor invoice form referencing this order,
Bubmit the original invoice to the depariment referenced above.
Mark atl packages and papers with the purchase number,
Any deliveries coniaining overshipments will be refigcted unless otherwige authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Cwnership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



y. - City of Chicago
Department of Transportation
30 North LaSaile Street

Chicago, iL. 60602 Job Order Contract
Nork Order Number: 08-84-7-033 Contractor: FHP Tectonics
Project Title: Albany Park ldentifiers Date: September 25, 2008

.: éﬂb_cb_r;tra_c:br and MIWBE Estimate -

“ollowing is the preposed list of minority owned, woman owned and non-minority subcontractors and material suppliers
sroposed for the above Work Order. This estimate is submitted with our final Work Order Proposal in the amount of
29,456.18.

Contractor Duties Trade | MANVBE Status Total & M/WBE $ % of Projact
Digital image Resources 3igns & brackets 5 N 21,780.00 NIA N/A
FHP Tectonics s N 7676.18 N/A N/A

frades - S Subcontracior; M: Material Supplier
VIAWBE's - Mz Minority, W: Women; N: Non MAWEBE

Total MBE Subcontractor Participation Scheduled

Total MBE Supplier Participation Scheduled ::}_ 0-00 MBE Total
Total WBE Subcontractor Participation Scheduled

Total WBE Supplier Participation Scheduled __ = o000 WBE Total
Total M/WBE Participation Scheduled 0.00 0.60

A

(Contractor) Projept Mdrager

Subconfracior and MWBE Estimate



City of Chicage
Richard M. Daley, Mavor

Department of Transportation

30 North LaSallz Street
Suite 1100

Chicago, Iilinois 60602-2570
{312y 744-3600

(312} 7447215 (TTY)

www.cityefehicago. org/transportation
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BUTLLING CHICAGO TOCETHER

August 09 2006

Ms. Barbara A. Lumpkin

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, ! 60602 %
Attn: Catherine Mellon ji
City JOC Manager o
Re:  JOC Project Number:  06-84-7-033
Project Titie: Albany Park Community ldentifiers =
Estimated Cost: $40,000.00
Specification Number: FH Paschen - 34535
Funding Source: TIF Funds

Dear Ms. Lumpkin:

We request that the above referenced projact be contracted under the Job
Crder Contracting {(JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

if you concur with our recommendation, please sign below and return a copy for
our files,

Sincerely,

e xi

Cheri Heramb /
Acting Commissioner

APPROVED: M ﬂ’f’i"" g/k 9/5 /4

¢ ;~Barbara A. Lumpkin ' '
/™ Chief Procurement Officer /5 ,4//

Approved.  file
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Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Froject Number. 06-84-7-033 Departrment: Transportation-Division of Pr
Projiect Manager: Dave Leopold Telephone # (312) 742-4772

For all Proposed JOC Projects, Please complete items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter) .

1.

Please describe the major features of this project.

Albany Park Identifiers-Project involves creation & installation of permanent lightpole banners on Gateway poles on
Lawrence Ave

Please explain why this project could not be bid using the city’s traditional bid process and the need to use
JOC Procurement system.

This project is time-sensitive construction and at a small scale. As such, the urgency and efficiency needed to
complete the project during the 2008 construction year can best be managed via the JOC process. .

If the project is a one trade project, please provide additional expianation of why it would be in the city's
best interest to do the project under JOC:

This project involves the use of multiple trades for construction and installation.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

The identifier panels are the only potentially non prepriced items amongst the entire package of work

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are inciuded in this JOC project instead of being procured through the term agreements,

The use of the JOC process would assist in the management and implementation of this time-sensitive project. By
utifizing the JOC process, efficient timing of construction and installation can be maintained for completion during the

2006 construction year.



